



**SPECIAL PROVISIONS
FOR
CONFORMITY WITH AND COORDINATION OF THE CONTRACT DOCUMENTS**

**Benton County
NHSX-030-6(231)--3H-06**

**Effective Date
May 15, 2018**

THE STANDARD SPECIFICATIONS, SERIES 2015, ARE AMENDED BY THE FOLLOWING MODIFICATIONS AND ADDITIONS. THESE ARE SPECIAL PROVISIONS AND THEY SHALL PREVAIL OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS.

150391.01 DIGITAL CONTRACT FILES.

- A.** Digital Files contained within the XXX_06-0306-231_E_Files.zip file package listed below (files are listed in descending order of precedence):
1. LandXML Geometry file: hv_dsn_231.xml within the "Alignment_Data_Files" subfolder.
 2. LandXML surface files: All LandXML files within the "Machine_Control_Surfaces" subfolder.
 3. Three dimensional line string CADD files: All DGN files contained within the "3D.dgn_Files" subfolder.
- B.** See Appendix A for names of official files.
- C.** The digital files are available for download at the following web site for the project listed above:
<http://www.iowadot.gov/contracts/lettings.html>.

150391.02 STANDARD SPECIFICATION REVISIONS.

Make the following changes to the Standard Specifications:

1101.03, DEFINITION OF TERMS.

Add to the definition of Contract (Also Contract Documents):

- Digital contract files specified in the contract documents,

1105.04, A.

Replace the Article:

In case of a discrepancy between contents of the contract documents, the following items listed by descending order shall prevail:

1. Addendum
2. Proposal Form
3. Special Provision
4. Digital Contract Files.
- 4 5. Plans
- 5 6. Standard Bridge Plans, Standard Culvert Plans, and Standard Road Plans
- 6 7. Developmental Specifications
- 7 8. Supplemental Specifications
- 8 9. General Supplemental Specifications
- 9 10. Standard Specifications
- 10 11. Materials I.M.

1105.04, D.

Replace the Article:

The Contractor shall not take advantage of any apparent error, omission, or discrepancy in the contract documents. The Engineer will be permitted to make such correction in interpretation as may be deemed necessary for the fulfillment of the intent of the contract documents subject to compensation as provided in Articles 1109.03, 1109.04 and 1109.16. Written notice of changes in the contract documents will be given to the Contractor by the Engineer. Field adjustment of digital contract files, if necessary, will be completed by the Engineer.

	File Size	File Updated
XML Files		
Existing		
exist_surf_060300231_Signed.xml	19,835 KB	4/3/2017 10:52 AM
Proposed		
<u>US Highway 30 Stage 1</u>		
prop_surf_subgrade_STG1_ML030_5_Signed.xml	3,260 KB	4/3/2017 10:02 AM
prop_surf_subgrade_STG1_ML030_6_Signed.xml	5,316 KB	4/3/2017 10:02 AM
prop_surf_top_STG1_ML030_5_Signed.xml	6,390 KB	4/3/2017 10:02 AM
prop_surf_top_STG1_ML030_6_Signed.xml	8,911 KB	4/3/2017 10:02 AM
<u>US Highway 30 Stage 2</u>		
prop_surf_subgrade_STG2_ML030_5_Signed.xml	3,037 KB	2/21/2018 7:51 AM
prop_surf_subgrade_STG2_ML030_6_Signed.xml	8,381 KB	4/3/2017 10:02 AM
prop_surf_top_STG2_ML030_5_Signed.xml	5,800 KB	2/21/2018 7:51 AM
prop_surf_top_STG2_ML030_6_Signed.xml	11,411 KB	4/3/2017 10:02 AM
<u>US 218 Ramp A</u>		
prop_surf_subgrade_SR218A_Signed.xml	541 KB	4/3/2017 10:01 AM
prop_surf_top_SR218A_Signed.xml	1,037 KB	4/3/2017 10:02 AM
<u>US 218 Ramp B</u>		
prop_surf_subgrade_SR218B_Signed.xml	559 KB	4/3/2017 10:01 AM
prop_surf_top_SR218B_Signed.xml	1,053 KB	4/3/2017 10:02 AM
<u>US 218 Ramp C</u>		
prop_surf_subgrade_SR218C_Signed.xml	2,900 KB	4/3/2017 10:01 AM
prop_surf_top_SR218C_Signed.xml	2,957 KB	4/3/2017 10:02 AM
<u>US 218 Ramp D</u>		
prop_surf_subgrade_SR218D_Signed.xml	1,326 KB	4/3/2017 10:01 AM
prop_surf_top_SR218D_Signed.xml	1,515 KB	4/3/2017 10:02 AM
<u>23rd Avenue</u>		
prop_surf_subgrade_SR23rdN_Signed.xml	293 KB	4/3/2017 10:01 AM
prop_surf_subgrade_SR23rdS_Signed.xml	408 KB	4/3/2017 10:01 AM
prop_surf_top_SR23rdN_Signed.xml	453 KB	4/3/2017 10:02 AM
prop_surf_top_SR23rdS_Signed.xml	621 KB	4/3/2017 10:02 AM
<u>US 218/24th Ave</u>		
prop_surf_subgrade_SR218N_Signed.xml	1,541 KB	4/3/2017 10:01 AM
prop_surf_subgrade_SR218S_Signed.xml	1,477 KB	4/3/2017 10:01 AM
prop_surf_top_SR218N_Signed.xml	2,541 KB	4/3/2017 10:02 AM
prop_surf_top_SR218S_Signed.xml	2,507 KB	4/3/2017 10:02 AM
<u>Crossover 1</u>		
prop_surf_subgrade_Xover1_Signed.xml	916 KB	4/3/2017 10:02 AM
prop_surf_top_Xover1_Signed.xml	1,599 KB	4/3/2017 10:02 AM
<u>Crossover 2</u>		
prop_surf_subgrade_Xover2_Signed.xml	395 KB	4/3/2017 10:02 AM
prop_surf_top_Xover2_Signed.xml	1,001 KB	4/3/2017 10:02 AM

	File Size	File Updated
<u>Crossover 2 (Removal)</u>		
prop_surf_subgrade_Xover2_Removal_Signed.xml	210 KB	4/3/2017 10:02 AM
prop_surf_top_Xover2_Removal_Signed.xml	459 KB	4/3/2017 10:02 AM
<u>Crossover 3</u>		
prop_surf_subgrade_Xover3_Signed.xml	1,350 KB	4/3/2017 10:02 AM
prop_surf_top_Xover3_Signed.xml	2,618 KB	4/3/2017 10:02 AM
<u>Entrances</u>		
prop_surf_ENTL1389_Signed.xml	59 KB	4/3/2017 10:01 AM
prop_surf_ENTL1398_Signed.xml	138 KB	2/12/2018 9:20 AM
prop_surf_ENTL1409_Signed.xml	157 KB	4/3/2017 10:01 AM
prop_surf_ENTL1436_Signed.xml	150 KB	4/3/2017 10:01 AM
prop_surf_ENTL1497_Signed.xml	183 KB	4/3/2017 10:01 AM
prop_surf_ENTL231425_Signed.xml	91 KB	4/3/2017 10:01 AM
prop_surf_ENTL241458_Signed.xml	24 KB	4/3/2017 10:01 AM
prop_surf_ENTL241469_Signed.xml	168 KB	4/3/2017 10:01 AM
prop_surf_ENTL241499_Signed.xml	24 KB	4/3/2017 10:01 AM
prop_surf_ENTM1398_Signed.xml	74 KB	4/3/2017 10:01 AM
prop_surf_ENTR1398_Signed.xml	268 KB	4/3/2017 10:01 AM
prop_surf_ENTR1409_Signed.xml	210 KB	4/3/2017 10:01 AM
prop_surf_ENTR1436_Signed.xml	243 KB	4/3/2017 10:01 AM
prop_surf_ENTR1518_Signed.xml	534 KB	4/3/2017 10:01 AM
prop_surf_ENTR241482_Signed.xml	1,498 KB	4/3/2017 10:01 AM
prop_surf_ENTR241499_Signed.xml	67 KB	4/3/2017 10:01 AM
<u>Dikes</u>		
prop_surf_DIKEL1469_Signed.xml	48 KB	4/3/2017 10:01 AM
prop_surf_DIKEM1413_Signed.xml	58 KB	4/3/2017 10:01 AM
prop_surf_DIKEM1438_Signed.xml	58 KB	4/3/2017 10:01 AM
prop_surf_DIKEM1470_Signed.xml	57 KB	4/3/2017 10:01 AM
prop_surf_DIKEM1476_Signed.xml	46 KB	4/3/2017 10:01 AM
prop_surf_DIKEM1501_Signed.xml	48 KB	4/4/2017 2:22 PM

	File Size	File Updated
3D DGN Files		
06030231_3D.dgn	81 KB	4/3/2017 8:27 AM
06030231_DIKEL1469_3D.dgn	50 KB	4/3/2017 8:11 AM
06030231_DIKEM1413_3D.dgn	51 KB	4/3/2017 8:11 AM
06030231_DIKEM1438_3D.dgn	47 KB	4/3/2017 8:11 AM
06030231_DIKEM1470_3D.dgn	51 KB	4/3/2017 8:11 AM
06030231_DIKEM1476_3D.dgn	50 KB	4/3/2017 8:12 AM
06030231_DIKEM1501_3D.dgn	50 KB	4/3/2017 8:12 AM
06030231_ENTL1389_3D.dgn	56 KB	4/3/2017 8:12 AM
06030231_ENTL1398_3D.dgn	62 KB	2/12/2018 9:17 AM
06030231_ENTL1409_3D.dgn	62 KB	4/3/2017 8:12 AM
06030231_ENTL1436_3D.dgn	62 KB	4/3/2017 8:13 AM
06030231_ENTL1497_3D.dgn	66 KB	4/3/2017 8:13 AM
06030231_ENTL231425_3D.dgn	57 KB	4/3/2017 8:13 AM
06030231_ENTL241458_3D.dgn	51 KB	4/3/2017 8:13 AM
06030231_ENTL241469_3D.dgn	62 KB	4/3/2017 8:14 AM
06030231_ENTL241499_3D.dgn	51 KB	4/3/2017 8:14 AM
06030231_ENTM1398_3D.dgn	54 KB	4/3/2017 8:14 AM
06030231_ENTR1398_3D.dgn	70 KB	4/3/2017 8:14 AM
06030231_ENTR1409_3D.dgn	66 KB	4/3/2017 8:15 AM
06030231_ENTR1436_3D.dgn	68 KB	4/3/2017 8:15 AM
06030231_ENTR1518_3D.dgn	105 KB	4/3/2017 8:15 AM
06030231_ENTR241482_3D.dgn	330 KB	4/3/2017 8:16 AM
06030231_ENTR241499_3D.dgn	56 KB	4/3/2017 8:16 AM
06030231_SR218A_3D.dgn	256 KB	4/3/2017 8:16 AM
06030231_SR218B_3D.dgn	268 KB	4/3/2017 8:17 AM
06030231_SR218C_3D.dgn	655 KB	4/3/2017 8:17 AM
06030231_SR218D_3D.dgn	555 KB	4/3/2017 8:17 AM
06030231_SR218N_3D.dgn	612 KB	4/3/2017 8:17 AM
06030231_SR218S_3D.dgn	673 KB	4/3/2017 8:18 AM
06030231_SR23rdN_3D.dgn	127 KB	4/3/2017 8:16 AM
06030231_SR23rdS_3D.dgn	157 KB	4/3/2017 8:16 AM
06030231_STG1_ML030_5_3D.dgn	1,244 KB	4/3/2017 8:18 AM
06030231_STG1_ML030_6_3D.dgn	2,144 KB	4/3/2017 8:18 AM
06030231_STG2_ML030_5_3D.dgn	1,265 KB	12/15/2017 10:20 AM
06030231_STG2_ML030_6_3D.dgn	3,483 KB	4/3/2017 8:19 AM
06030231_Xover1_3D.dgn	394 KB	4/3/2017 8:19 AM
06030231_Xover2_3D.dgn	210 KB	4/3/2017 8:26 AM
06030231_Xover2_Removal_3D.dgn	134 KB	4/3/2017 8:26 AM
06030231_Xover3_3D.dgn	645 KB	4/3/2017 8:27 AM